



Standard Form Number : **SF-GOOD-30**

## SUPPLEMENTAL / BID BULLETIN (SBB)

### ADDENDUM NO. 01

This SBB Addendum No. 01 dated August 4, 2017 for the Project, **"Procurement of Coaster Vehicle"** is issued to clarify, modify or amend items in the Bid Documents. Accordingly, this shall form an integral part of said Documents.

PARTICULARS	CLARIFICATION / AMENDMENT
<b>Section I. Invitation to Bid</b>  On Delivery of Goods: Delivery of the Goods is required <b>within 30 calendar days upon receipt of the Purchase Order in accordance with the Delivery Schedule under Section VI. Schedule of Requirements</b>	To revise the original provision, as follows:  Delivery of the Goods is required <b>within 90 calendar days upon receipt of the Purchase Order in accordance with the Delivery Schedule under Section VI. Schedule of Requirements.</b>
<b>Section VI. Schedule of Requirements</b>  <i>Delivery:</i> Within <b>30</b> calendar days upon receipt of Purchase Order/Notice to Proceed.	Under the "Delivered, Weeks/Months" column:  <i>Delivery:</i> Within <b>90</b> calendar days upon receipt of Purchase Order/Notice to Proceed.
<b>Section VII. Technical Specifications</b>  <b>Terms of Reference, Scope of Works, Other Requirements:</b>  ✓ The Unit must be at least ten <b>(10)</b> years in the Philippine Market ✓ Availability of spare parts all over Luzon	For competition and fairness, the following are the revisions:  ✓ The Unit must be at least <b>three (3)</b> years in the Philippine Market, <b>and the Company must be at least ten (10) years of operation.</b> ✓ Availability of spare parts all over Luzon.

Notes: This SBB is taken from the Minutes of the Pre-bid Conference held on August 2, 2017.

For guidance and information of all concerned.

  
AMADO P. IMPER, PHD  
BAC Chairman

Date Issued: August 4, 2017

Copy furnished: Prospective Bidders